PROJECT PHASES

ARCHITECTURAL DESIGN SERVICES

1 PROGRAMMING AND

(5%)
PRELIMINARY DESIGN
Includes the following:

< Review square footage requirements and
adjacencies contained in existing reports.

e Conduct in-depth interviews with building
users (police, fire, court) to refine the
program, adjacencies, and square footage
requirements.

e Submit final program to Pleasant Grove City
for review and comment.

= Provide preliminary site plan for two options:
1. Fire station at the pipe plant with the

police/courts downtown
2. Fire station and police/courts downtown
in two buildings

e Provide preliminary floor plans and
elevations for both site options.

< Digital Modeling/Rendering.

< Provide cost estimates for both site options.

< Reconcile program with construction
budget.

4 CONSTRUCTION

0,
DOCUMENTS (R
Includes the following:
= Complete Drawings and Specifications

setting forth in detail the quality levels
of materials and systems and other
requirements for the Bidding and
Construction of the project.

2 SCHEMATIC DESIGN  (20%)

Includes the following:

< Site plan.

e Building Plans.

e Building Sections.

= Exterior Elevations.

< Digital Modeling/Rendering.

e Major building systems and construction
materials are selected - wood, steel,
masonry, concrete.

e Updated cost estimate.

5 BIDDING

Includes the following:

= Distributing Bidding Documents.

= Organizing and conducting a pre-bid
conference for prospective bidders.

= Responding to questions from prospective
bidders.

= Reviewing bids.

3 DESIGN DEVELOPMENT (50%)

Includes the following:

e Building Plans.

e Building Sections.

= Exterior Elevations.

= Typical Construction Detalils.

e Selection of Structural System.

= Selection of Mechanical System.

= Selection of Electrical System.

= Qutline Specification for Major Materials and
Systems.

e Updated cost estimate.

6 CONSTRUCTION ADMIN.

Includes the following:

= Assist the Owner in conducting pre-
construction conference

= Conduct on-site evaluations of materials
and installations.

= Review Contractor Pay Requests

= Respond to RFI’s and proposed changes.

= Review Shop Drawings.
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ARCHITECTURAL FEES

FEE SCHEDULE BY PHASE

Schematic Design 15% of total fee
Design Development 20% of total fee
Construction Documents 45% of total fee
Bidding 5% of total fee

Construction Administration 15% of total fee
100%

EXAMPLE FEE SCHEDULE

Architectural/Engineering Fee for Fire Station at Pipe Plant = $ 215,936.*

Schematic Design 15% x 215,936 = $ 32,391.
Design Development 20% x 215,936 = $ 43,187.
Construction Documents  45% x 215,936 = $ 97,171.
Bidding 5% x 215,936 = $ 10,796.
Construction Phase 15% x 215,936 = $ 32,391.

100% $215,936.

Architectural/Engineering Fee for Police & Court Downtown = $ 337,666.*

Schematic Design 15% x 337,666 = $ 50,650.
Design Development 20% x 337,666 = $ 67,533.
Construction Documents  45% x 337,666 = $151,950.
Bidding 5% x 337,666 = $ 16,833.
Construction Phase 15% x 337,666 = $ 50.650.

100% $337,666.

* Architectural/Engineering Fee taken from Public Safety Facilities Cost
Estimate Report dated 03.23.2016

PROGRAMMING AND PRELIMINARY DESIGN FEE

Programming Scope:

Review square footage requirements and adjacencies contained in

existing reports.

Conduct in-depth interviews with building users (police, fire, court) to

refine the program, adjacencies, and square footage requirements.

Submit final program of the fire station and final program of the police

and court building to Pleasant Grove City for review and comment.
Fee  $4,500.

Preliminary Design Scope:

Provide preliminary site plan for two options:
1. Fire station at the pipe plant with the police & courts downtown
2. Fire station and police & courts downtown in two buildings
Provide preliminary floor plans and elevations for both site options.
Due to the two site options requested, it is anticipated that it will be
necessary to design a single story fire station located at the plant site
and a two story fire station located at the downtown. In addition it
may be necessary to design a two story police and court building at
the downtown site if the fire station is located downtown and a single
story police and court building at the downtown site if the fire station
is located at the pipe plant site.
Digital Modeling/Rendering.
Provide cost estimates for both site options.
Reconcile program with construction budget.

Fee  $44,000.
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